
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 5/13/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Project Number: RMC 6271-83-001 Sheet  

 

County:  Howard, etc.                                             Control: 6271 83 001 

 

Highway: IH 20, etc. 

 

 General Notes Sheet A 

 

GENERAL NOTES: 

This contract will consist of “On Demand” metal beam guard fence repair and metal / concrete 

bridge rail repair.  

 

The contractor will provide all materials for this project with the exception of RAP for SGT 

pads, which will be provided by the State. 

 

ITEM 4:  

If agreed upon in writing by both parties to the contract, the contract may be extended for an 

additional period of time not to exceed the original contract time period. The extended contract 

will be for the original bid quantities, terms and conditions plus any applicable change orders.  

  

ITEM 5:  

Prior to issuance of work orders, TxDOT underground utilities will be marked to indicate points 

of potential conflicts with the proposed work. Notify the Engineer of conflicts between proposed 

work and underground utilities. Repair damaged TxDOT utilities in accordance with current 

electrical regulations, or as directed by the Engineer when damage is due to failure to notify the 

Engineer of conflicts between the proposed work and TxDOT underground utilities. Repair work 

will be performed at the Contractor’s expense.  

  

ITEM 7:  

Provide access to all businesses and residences with minimum disruption and as directed. 

Materials, labor and maintenance for these temporary accesses is considered subsidiary to the 

various bid items. 

 

ITEM 8:  

Liquidated damages will be assessed in accordance with Special Provision’s 008-030, 

“Prosecution and Progress” and 000-2332, “Schedule of Liquidated Damages.”  

 

Each contract awarded by the Department stands on its own and as such, is separate from other 

contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to 

concurrently process and/or execute all contracts at the same time.  

 

This contract will expire on February 28, 2015. 

 

ITEM 9:  

Material-on-hand will not be paid on this contract.  

 

“On Demand” Scope of Work:  

This contract includes non-site specific work. Multiple concurrent work orders will be issued to 

procure work of the type identified in the contract at locations that have not yet been determined.  

 

 



Project Number: RMC 6271-83-001 Sheet  

 

County:  Howard, etc.                                             Control: 6271 83 001 

 

Highway: IH 20, etc. 

 

 General Notes Sheet B 

 

For each repair, the Engineer will determine the work to be done and specify this on the work 

order issued to the contractor.  This includes determining whether the guardrail and associated 

elements will be upgraded to current standards or not. 

 

Perform work in Howard, Mitchell, Nolan, and Borden Counties.  

 

Be available to make repairs Monday through Friday and weekends if directed. Begin work 

within 72 hours after notification.  

 

Provide a minimum of twenty-four (24) hour notice prior to performing work to the requesting 

Maintenance Section or appropriate contact person.  Failure to provide prior notification may 

result in nonpayment of work performed. 

 

Work orders will be classified as Emergency or Routine. 

 

Emergency Work Orders 

 

Emergency work orders will be based on the hazard presented to the traveling public as 

determined by the Engineer.   

 

Routine and Emergency Work Order Production Rates: 

 

Working days allowed to complete each work order will be determined by dividing the total 

linear feet of rail required to complete the work order by the production rate of 125 lf of rail per 

working day and/or two SGT’s per working day. Production rates for cable median barrier will 

be 25 posts per working day, and/or 250 lf of cable per working day. Cable median barrier 

terminal sections will be 1 per working day. A fraction of a day will be rounded up to the nearest 

whole number. If the total number of working days is not used per work order, they will not be 

carried forward to future work orders. Working days for items other than what has been listed 

will be as determined by the Engineer.  

 

It is the contractor’s responsibility to determine materials necessary to complete the scope of 

work defined within the work request. 

 

ITEM 442:  

This item will pay for the anchor plate assembly for the thrie beam transition to bridge rail. 

 

ITEM 502:  

Additional signs, barricades and traffic handling may be necessary to complete the work shown 

herein and will be provided by the contractor as required and will be considered subsidiary to the 

various bid items.  

 



Project Number: RMC 6271-83-001 Sheet  

 

County:  Howard, etc.                                             Control: 6271 83 001 

 

Highway: IH 20, etc. 

 

 General Notes Sheet C 

Truck-mounted attenuators shall be utilized in accordance with TCP Series 1, 2, and 6.  Provide 

separate attenuators for each work area within a common lane closure as approved or directed by 

the Engineer.  All TCP standards for this contract include channelizing devices and TMAs.  A 

minimum of one TMA will be required per work location.   

 

 

If any workers or equipment are present in the median of IH 20 or other divided highways, the 

entire median width will be considered to be the work area.  Any work in the median will 

require, at a minimum, two shoulder closures with signs, channelizing devices and TMAs as per 

the TCPs.   

      

Provide to the Engineer a letter certifying that all truck-mounted attenuators (TMA) used on the 

project have proven to be crashworthy using the criteria outlined in the National Cooperative 

Highway Research Program (NCHRP) Report 350.  
 

For cable median barrier repair, use TCP (2 - 1b) in both directions of travel including providing 

a TMA in each direction. 

 

In sections where traffic is restricted to one lane, two-way traffic, flaggers stationed at each end 

of that section will control operations with two-way communication devices. 

 

Traffic control shall be in compliance with the “Texas Manual on Uniform Traffic Control 

Devices”, the TCP standards included in the plans, and the “Compliant Work Zone Traffic 

Control Device” list.  

 

Changeable message boards will not be required for this project.  

 

ITEM 658:  

Place type “C” delineators on Metal Beam Guard Fence and Rail at 100-ft spacing. Reduce 

spacing to provide a minimum of three delineators per run. Attach with Liquid Nails or 

equivalent to bridge rail and metal beam guard fence.  

 

The contractor will not be called out for delineation placement only. Placement of delineators 

will be considered subsidiary to the various bid items.  

 

ITEM 770:  

When necessary, field drill and cut steel posts with method approved by the Engineer to proper 

height. Cold galvanize locations that are cut or drilled. This work will be subsidiary to this item.  

 

Posts provided for repaired sections of guardrail will match existing adjacent posts in type and 

height.  

 

When blockouts are damaged, they will be replaced with composite blockouts.  

 



Project Number: RMC 6271-83-001 Sheet  

 

County:  Howard, etc.                                             Control: 6271 83 001 

 

Highway: IH 20, etc. 

 

 General Notes Sheet D 

Install SGT’s according to the manufacturers recommendations. Lag screws will not be driven  

in with a hammer.  

 

SGT heads must remain level for a minimum of one year. Leveling of the SGT head will be at 

the contractor’s expense.  

 

SGT’s will be repaired if damage is limited to the first rail element and first five posts.  

 

SGT’s will be replaced if damage has occurred beyond the first rail element and the first five  

posts, or as determined by the Engineer.  

 

Posts to be paid with or without concrete foundation will be determined as follows:  

 

If concrete must be removed to make the repair or to replace the post,  

Bid Item 770-2005 “Rem/Repl Tim/Stl Post w/ Conc Fnd” will be paid.  

All other applicable repairs or replacements will be paid under  

Bid Item 770-2004 “Rem/Repl Tim/Stl Post w/o Conc Fnd.”  

 

ITEM 7008:  

When directed by the engineer, the contractor will be required to build an SGT pad for SGT 

installations in accordance with the standards set forth in the plans.  

 

RAP will be stockpiled at the following locations:  

 

Howard County:  FM 700; 1 mile north of IH 20 on est side of road 

   FM 700 & SH 350 

   IH 20 & McGregor Rd. south side of Interstate  

 

Mitchell County:  FM 3525, ½ mile north of IH 20 near NW C. City limits  

 

 

ITEM 7224:  

Provide a tension meter and use it to verify that repaired or replaced cables are properly 

tensioned. Re-tension the cable(s) when needed. This work will be considered subsidiary to the 

various bid items.  

 

For posts not being replaced, straightening of the posts, new spacers and re-threading the cable 

will be considered subsidiary to the various bid items. 
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